



Maharashtra Tourism Development Corporation Ltd.,
Apeejay House 4th Floor 3 Dinshaw Wachha Road Church Gate Mumbai 400 020
Tel:- 91-22-22044040, Fax :- 91-22-22852182.

Corrigendum 6
for
Extension to Bid Submission Date

Further to the Tender Notice No. MTDC/E-Tender/2018-19/L &E/226 (Online) published in the News Paper and Website (www.maharashtratourism.gov.in / www.mahatenders.gov.in) for the various work, Date. 11/03/2019 corrigendum 6 is issued for Extension to Bid Submission Date for the following works.

Sr. No.	Name of Work
01	Development and Operation Maintenance of Beach Beach Resort and Water Sport at Kashid Beach Tal Alibag Dist Raigad Maharashtra on Design Build Finance Operate and Transfer DBFOT Basis
02	Development and Operation Maintenance of Beach Beach Resort and Water Sport at Kihim Beach Tal Alibag Dist Raigad Maharashtra on Design Build Finance Operate and Transfer DBFOT Basis
03	Development and Operation Maintenance of Fort Fort side Beach Fort Resort and Water Sport at Nivati Fort Beach Tal Malvan Dist Sindhudurg Maharashtra on Design Build Finance Operate and Transfer DBFOT Basis
04	Development and Operation Maintenance Resort Complex Adventure Sports and allied Tourism Facilities at Gangapur Dam Dist Nashik Maharashtra on Design Build Finance Operate and Transfer DBFOT Basis
05	Development and Operation Maintenance of Kalagram at Govardhan Brahmanvade Tal Nashik Dist Nashik Maharashtra on Design Build Finance Operate and Transfer DBFOT Basis
06	Development and Operation Maintenance of Kalagram at Aurangabad City Dist Aurangabad on Design Build Finance Operate and Transfer DBFOT Basis
07	Running and Managing as is where is basis Holiday Resort at Mithbav Dist Sindhudurg for 10 Years
08	Development and Operation Maintenance of Hill Resort and Adventure Sports at Chikhaldara Dist Amravati Maharashtra on Design Build Finance Operate and Transfer DBFOT Basis
09	Development and Operation Maintenance of Beach Resort and Adventure Sports at Ubhadanda Sagarshwar Dist Sindhudurg Maharashtra on Design Build Finance Operate and Transfer DBFOT Basis
10	Development and Operation Maintenance of Fort Fort side Beach Fort Resort and Water Sport at Harnai Fort Beach Tal Dapoli Dist Ratnagiri Maharashtra on Design Build Finance Operate and Transfer DBFOT Basis
11	Expression of Interest for Operationalization & Maintenance of Ajanta Visitor Centre, Dist Aurangabad
12	Expression of Interest for Operationalization and Maintenance of Ellora Visitor Centre Dist Aurangabad

13	Development and Operation Maintenance of Submarine Tourism at Vengurla Dist Sindhudurg Maharashtra on Design Build Procure Operate and Transfer DBOT Basis
14	Request for Proposal For Selection of Agency to Conceptualize Design Develop Execute Manage and Operationalize Wellness Hubs in Nashik and Konkan Region on PPP model
15	Expression of Interest (EoI) for Selection of Vendor for Setting up Medical Tourism on PPP model across the State of Maharashtra
16	Request for Proposal For Selection of Solution Provider for implementation of Digital Initiative for Department of Tourism Government of Maharashtra

Re-schedule of Tender opening-

Sr No	Description	Remark
1	Extended date of Submission	24/06/2019, 13:00 Hrs
2	Extended date of Technical Bid Opening	27/06/2019, 15:00 Hrs. (if possible)

All other terms and conditions remain unchanged.

Please note that this corrigendum shall form the part of contract agreement.

Sd/-
M.T.D.C. Ltd., Mumbai.